REPORT AFTER PUBLIC TENDER CALL.

TENDER #: 10697  DOCKET #: 10697  TENDER CLOSING DATE & TIME: 2017/08/25 2:00:00PM

TENDER DESCRIPTION: MA10697 - Screen Chamber & Intake Upgrading, Town of Heart's Content, NL

PROJECT #:  

NUMBER OF TENDERS RECEIVED: 3  NUMBER OF ADDENDUM ISSUED: 1

CHAIRMAN: Stephen Slaney  SECRETARY: Lisa Willar  CONSULTANT: 

SCHEDULE OF TENDERS

<table>
<thead>
<tr>
<th>NAME AND ADDRESS</th>
<th>Base Bid</th>
<th>HST</th>
<th>Tender Total</th>
<th>Security</th>
</tr>
</thead>
<tbody>
<tr>
<td>WELCON CONSTRUCTION LTD. (TB), P.O. Box 189, Victoria, NL, A0A4G0</td>
<td></td>
<td></td>
<td>132,408.46</td>
<td></td>
</tr>
<tr>
<td>COADY CONSTRUCTION &amp; EXCAVATING LIMITED, P.O. Box 1029, Torbay, NL, A1K1K9</td>
<td></td>
<td></td>
<td>280,681.50</td>
<td></td>
</tr>
<tr>
<td>10903 NEWFOUNDLAND LIMITED O/A HEFFORDS (TB), P.O. Box 254, New Harbour, NL, A0B2P9</td>
<td></td>
<td></td>
<td>181,323.00</td>
<td></td>
</tr>
</tbody>
</table>

TRANSPORTATION TENDERS (Only)

PRE-TENDER ESTIMATE OF COST:  
Base Bid  
Materials  
Other Charges  
Engineering  
TOTAL COST: 

POST-TENDER ESTIMATE OF COST:  
Base Bid  
Materials  
Other Charges  
Engineering  
TOTAL COST: 

ESTIMATED SUBSTANTIAL COMPLETION DATE:

DESIGN MANAGER:

CONSTRUCTION MANAGER:

RECOMMENDED TENDER:  
AMOUNT Less HST:

TENDER ANALYSIS COMPLETED & RECOMMENDED BY:  
REVIEWED BY:

CONTRACT AWARD:

(Approved By)  
(Date)

REMARKS: