REPORT AFTER PUBLIC TENDER CALL

TENDER #: 10911  DOCKET #: 10911  TENDER CLOSING DATE & TIME: 2017/12/21 3:00:00PM
TENDER DESCRIPTION: 181719001 - 10911 - RETENDER - Design-Build Argyle Building
Renovation for Family Court Division, St. John's, NL

NUMBER OF TENDERS RECEIVED: 4  NUMBER OF ADDENDUM ISSUED:

CHAIRMAN: Jacqueline Vickers  SECRETARY: Lisa Willar  CONSULTANT: DTW

SCHEDULE OF TENDERS

<table>
<thead>
<tr>
<th>NAME AND ADDRESS</th>
<th>Base Bid</th>
<th>HST</th>
<th>Tender Total</th>
<th>Security</th>
</tr>
</thead>
<tbody>
<tr>
<td>JMJ HOLDINGS LTD, 149 Airport Rd. Suite 200, P.O. Box 29001, St. John’s, NL, A1A5H5</td>
<td>1,634,464.00</td>
<td></td>
<td>1,634,464.00</td>
<td></td>
</tr>
<tr>
<td>REDWOOD CONSTRUCTION LTD, 961 Topsail Road, Mount Pearl, NL, A1N1K1</td>
<td>1,251,764.00</td>
<td></td>
<td>1,251,764.00</td>
<td></td>
</tr>
<tr>
<td>J &amp; T CONSTRUCTION LTD, 58 Glencoe Drive, Mount Pearl, NL, A1N4S9</td>
<td>1,467,514.00</td>
<td></td>
<td>1,467,514.00</td>
<td></td>
</tr>
<tr>
<td>CHIMO CONSTRUCTION LTD, P.O. Box 21353, St. John’s, NL, A1A2G6</td>
<td>1,801,521.58</td>
<td></td>
<td>1,801,521.58</td>
<td></td>
</tr>
</tbody>
</table>

TRANSPORTATION TENDERS (Only)

PRE-TENDER ESTIMATE OF COST:  
- Base Bid  
- Materials  
- Other Charges  
- Engineering  

POST-TENDER ESTIMATE OF COST:  
- Base Bid  
- Materials  
- Other Charges  
- Engineering  

TOTAL COST:  ---------  TOTAL COST:  ---------

ESTIMATED SUBSTANTIAL COMPLETION DATE:

DESIGN MANAGER: Clyde Clarke
CONSTRUCTION MANAGER: Melissa Foley

RECOMMENDED TENDER: AMOUNT Less HST:

TENDER ANALYSIS COMPLETED & RECOMMENDED BY: REVIEWED BY:

(Approved By)  (Date)

CONTRACT AWARD:

REMARKS: