# REPORT AFTER PUBLIC TENDER CALL

**TENDER #:** 10629  
**DOCKET #:** MA10629  
**TENDER CLOSING DATE & TIME:** 2017/06/20 2:00:00PM

**TENDER DESCRIPTION:** MA10629 - Dunville Service Lines Replacement, Town of Placentia, NL  
**PROJECT #:**

**NUMBER OF TENDERS RECEIVED:** 3  
**NUMBER OF ADDENDUM ISSUED:** 1

**CHAIRMAN:** Stephen Slaney  
**SECRETARY:** Lisa Willar  
**CONSULTANT:** Progressive Engineering

### SCHEDULE OF TENDERS

<table>
<thead>
<tr>
<th>NAME AND ADDRESS</th>
<th>Base Bid</th>
<th>HST</th>
<th>Tender Total</th>
<th>Security</th>
</tr>
</thead>
<tbody>
<tr>
<td>M J HICKEY CONSTRUCTION LTD, P.O. Box 276, Dunville, NL, A0B1S0</td>
<td></td>
<td></td>
<td>1,938,373.81</td>
<td></td>
</tr>
<tr>
<td>EDWARD COLLINS CONTRACTING LTD, Box 51, Jeresyside, NL, A0B2G0</td>
<td></td>
<td></td>
<td>1,794,047.44</td>
<td></td>
</tr>
<tr>
<td>NEWFOUND CONSTRUCTION LTD, 19 Harding Rd., St. John's, NL, A1A5T8</td>
<td></td>
<td></td>
<td>3,004,600.81</td>
<td></td>
</tr>
</tbody>
</table>

**TRANSPORTATION TENDERS (Only)**

### PRE-TENDER ESTIMATE OF COST:

- Base Bid
- Materials
- Other Charges
- Engineering

**TOTAL COST:**

### POST-TENDER ESTIMATE OF COST:

- Base Bid
- Materials
- Other Charges
- Engineering

**TOTAL COST:**

### ESTIMATED SUBSTANTIAL COMPLETION DATE:

### DESIGN MANAGER:

### CONSTRUCTION MANAGER:

### RECOMMENDED TENDER:

**AMOUNT Less HST:**

### TENDER ANALYSIS COMPLETED & RECOMMENDED BY:

### CONTRACT AWARD:

- **(Approved By)**
- **(Date)**

### REMARKS:

Report Number: 0014  
Date Printed: 2017/06/20