REPORT AFTER PUBLIC TENDER CALL

TENDER #: 10614
DOCKET #: MA10614

TENDER DESCRIPTION: MA10614 - New Spillway - Makkovik, Inuit Community Government of Makkovik, NL

PROJECT #: 

TENDER CLOSING DATE & TIME: 2017/06/19 2:00:00PM

NUMBER OF TENDERS RECEIVED: 3
NUMBER OF ADDENDUM ISSUED: 1

CHAIRMAN: Stephen Slaney
SECRETARY: Lisa Willar
CONSULTANT: EXP

SCHEDULE OF TENDERS

<table>
<thead>
<tr>
<th>NAME AND ADDRESS</th>
<th>Base Bid</th>
<th>HST</th>
<th>Tender Total</th>
<th>Security</th>
</tr>
</thead>
<tbody>
<tr>
<td>B &amp; R ENTERPRISES LTD, 8 Burnt Berry Road, P.O. Box 297, Springdale, NL, A0J1T0</td>
<td>733,211 24</td>
<td>530,131 25</td>
<td>1,263,342 49</td>
<td>0</td>
</tr>
<tr>
<td>BIRD HEAVY CIVIL LTD (TB), 90 O'Leary Avenue, Suite 101, St John's, NL, A1B2C7</td>
<td>1,274,102 25</td>
<td>0</td>
<td>1,274,102 25</td>
<td>0</td>
</tr>
<tr>
<td>BERA LIMITED PARTNERSHIP (TB), P.O. Box 3, Triton, NL, A0J1Y0</td>
<td>656,592 25</td>
<td>0</td>
<td>656,592 25</td>
<td>0</td>
</tr>
</tbody>
</table>

TRANSPORTATION TENDERS (Only)

PRE-TENDER ESTIMATE OF COST:
- Base Bid
- Materials
- Other Charges
- Engineering

TOTAL COST:

POST-TENDER ESTIMATE OF COST:
- Base Bid
- Materials
- Other Charges
- Engineering

TOTAL COST:

ESTIMATED SUBSTANTIAL COMPLETION DATE:

DESIGN MANAGER:

CONSTRUCTION MANAGER:

RECOMMENDED TENDER:

AMOUNT Less HST:

TENDER ANALYSIS COMPLETED & RECOMMENDED BY:

REVIEWED BY:

CONTRACT AWARD:

(Approved By)  
(Date)

REMARKS:

Report Number: 0014
Date Printed: 2017/06/19