REPORT AFTER PUBLIC TENDER CALL

TENDER #: 10611  DOCKET #: MA10611  TENDER CLOSING DATE & TIME: 2017/06/16 2:00:00PM

TENDER DESCRIPTION: MA10611 - Storm Sewer Upgrading, Drake Avenue, Town of Labrador  PROJECT #: City, NL

NUMBER OF TENDERS RECEIVED: 2  NUMBER OF ADDENDUM ISSUED: 2

CHAIRMAN: Stephen Slaney  SECRETARY: Lisa Willar  CONSULTANT: Nova Consultants

SCHEDULE OF TENDERS

<table>
<thead>
<tr>
<th>NAME AND ADDRESS</th>
<th>Base Bid</th>
<th>HST</th>
<th>Tender Total</th>
<th>Security</th>
</tr>
</thead>
<tbody>
<tr>
<td>H &amp; H ENTERPRISES, P. O. Box 1240, Wabush, NL, A0R1B0</td>
<td>1,953,457.00</td>
<td></td>
<td></td>
<td>1,953,457.00</td>
</tr>
<tr>
<td>GREY ROCK SERVICES INC (LAB CITY), 1001 Luce Street, P.O. Box 391, Labrador City, NL, A2V2K7</td>
<td>975,602.93</td>
<td></td>
<td></td>
<td>975,602.93</td>
</tr>
</tbody>
</table>

TRANSPORTATION TENDERS (Only)

PRE-TENDER ESTIMATE OF COST:

Base Bid
Materials
Other Charges
Engineering

TOTAL COST:

POST-TENDER ESTIMATE OF COST:

Base Bid
Materials
Other Charges
Engineering

TOTAL COST:

ESTIMATED SUBSTANTIAL COMPLETION DATE:

DESIGN MANAGER:

CONSTRUCTION MANAGER:

RECOMMENDED TENDER:

AMOUNT Less HST:

TENDER ANALYSIS COMPLETED & RECOMMENDED BY:

REVIEWED BY:

CONTRACT AWARD:

(Approved By) (Date)

REMARKS: