GOVERNMENT OF NEWFOUNDLAND AND LABRADOR
Department of Transportation and Works

REPORT AFTER PUBLIC TENDER CALL

TENDER #: 10257
DOCKET #: 10257
TENDER CLOSING DATE & TIME: 2017/05/04 3:00:00PM

TENDER DESCRIPTION: 481626001-10257 - CNA Stephenville Carpentry Shop Building 4020
PROJECT #: 481626001
Exterior Upgrades. This is cost shared under Government of Canada's Post Secondary Institutions Strategic Investment Fund.

NUMBER OF TENDERS RECEIVED: 6
NUMBER OF ADDENDUM ISSUED: 1
CHAIRMAN: Jacqueline Vickers
SECRETARY: Janice Shulba
CONSULTANT:

SCHEDULE OF TENDERS

<table>
<thead>
<tr>
<th>NAME AND ADDRESS</th>
<th>Base Bid</th>
<th>HST</th>
<th>Tender Total</th>
<th>Security</th>
</tr>
</thead>
<tbody>
<tr>
<td>EFCO ENTERPRISES LIMITED (STEPHENVILLE), 68 Missouri Drive, P.O. Box 318, Stephenville, NL, A2N2Z5</td>
<td>$180,550.00</td>
<td></td>
<td>$236,750.00</td>
<td></td>
</tr>
<tr>
<td>BLUEBIRD INVESTMENTS LTD., 12 Duggan Street, P.O. Box 382, Grand Falls-Windsor, NL, A2A2J8</td>
<td>$201,640.00</td>
<td></td>
<td>$250,000.00</td>
<td></td>
</tr>
<tr>
<td>EMMANUEL CONSTRUCTION SERVICES LTD (TB), 75 Main Street South, Glovertown, NL, A0G2L0</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>BROOK CONSTRUCTION (2007) INC., 8 Gullage Ave., P.O. Box 882, Corner Brook, NL, A2H6H6</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>ICR BUILDING SOLUTIONS LTD, 32 Prince Rupert, P.O. Box 521, Stephenville, NL, A2N3B4</td>
<td>$132,135.00</td>
<td></td>
<td>$525,000.00</td>
<td></td>
</tr>
<tr>
<td>TECH CONSTRUCTION (2012) LTD., 35 Maple Valley Rd., P.O. Box 626, Corner Brook, NL, A2H6G1</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

TRANSPORTATION TENDERS (Only)

PRE-TENDER ESTIMATE OF COST:

<table>
<thead>
<tr>
<th>Base Bid</th>
<th>Materials</th>
<th>Other Charges</th>
<th>Engineering</th>
<th>TOTAL COST:</th>
</tr>
</thead>
</table>

POST-TENDER ESTIMATE OF COST:

<table>
<thead>
<tr>
<th>Base Bid</th>
<th>Materials</th>
<th>Other Charges</th>
<th>Engineering</th>
<th>TOTAL COST:</th>
</tr>
</thead>
</table>

ESTIMATED SUBTANTIAL COMPLETION DATE:

DESIGN MANAGER: Dennis Coley
CONSTRUCTION MANAGER: Dennis Coley
RECOMMENDED TENDER:

AMOUNT Less HST:

TENDER ANALYSIS COMPLETED & RECOMMENDED BY:

REVIEWED BY:

CONTRACT AWARD:

(Approved By) (Date)

REMARKS:

Report Number: 0014 Date Printed: 2017/05/04