GOVERNMENT OF NEWFOUNDLAND AND LABRADOR
Department of Transportation and Works

REPORT AFTER PUBLIC TENDER CALL

TENDER #: 10766   DOCKET #: 10766   TENDER CLOSING DATE & TIME: 2017/09/22 12:00:00PM

TENDER DESCRIPTION: 024-17PSE - Repair of undermining erosion on Canal Bridge, Fogo Island, Route 333 km 14.35

PROJECT #: 024-17PSE

NUMBER OF TENDERS RECEIVED: 2   NUMBER OF ADDENDUM ISSUED:

CHAIRMAN: Stephen Slaney   SECRETARY: Lisa Willar

CONSULTANT:

SCHEDULE OF TENDERS

<table>
<thead>
<tr>
<th>NAME AND ADDRESS</th>
<th>Base Bid</th>
<th>HST</th>
<th>Tender Total</th>
<th>Security</th>
</tr>
</thead>
<tbody>
<tr>
<td>TERRA SERVICES INC. (TB), 9 Cedar Dr, P.O. Box 422, Lewisporte, NL, A0G3A0</td>
<td>$0.00</td>
<td>2</td>
<td>$124,175.00</td>
<td></td>
</tr>
<tr>
<td>R &amp; K CONSTRUCTION LTD (TB), Box 59, Seldom, Fogo, NL, A0G3Z0</td>
<td>$0.00</td>
<td>1</td>
<td>$85,459.75</td>
<td></td>
</tr>
</tbody>
</table>

TRANSPORTATION TENDERS (Only)

PRE-TENDER ESTIMATE OF COST:

<table>
<thead>
<tr>
<th>Base Bid</th>
<th>Materials</th>
<th>Other Charges</th>
<th>Engineering</th>
<th>TOTAL COST</th>
</tr>
</thead>
</table>

POST-TENDER ESTIMATE OF COST:

<table>
<thead>
<tr>
<th>Base Bid</th>
<th>Materials</th>
<th>Other Charges</th>
<th>Engineering</th>
<th>TOTAL COST</th>
</tr>
</thead>
</table>

ESTIMATED SUBSTANTIAL COMPLETION DATE:

DESIGN MANAGER:

CONSTRUCTION MANAGER: Wade Waterman

RECOMMENDED TENDER:

TENDER ANALYSIS COMPLETED & RECOMMENDED BY:

AMOUNT Less HST: REVIEWED BY:

CONTRACT AWARD:

(Approved By) (Date)

REMARKS: