GOVERNMENT OF NEWFOUNDLAND AND LABRADOR
Department of Transportation and Works

REPORT AFTER PUBLIC TENDER CALL

TENDER #: 12018 DOCKET #: 12018
TENDER CLOSING DATE & TIME: 2019/08/27 2:00:00PM

TENDER DESCRIPTION: MA12018 - Clean Water and Waste Water Fund, Wet Well Pump House Upgrades, Town of St. Albans, NL

PROJECT #: 1

PROJECT NUMBER 01

TENDERS RECEIVED: 1

NUMBER OF ADDENDUM ISSUED: 1

CHAIRMAN: Stephen Sianey
SECRETARY: Deanne Adams
CONSULTANT:

SCHEDULE OF TENDERS

<table>
<thead>
<tr>
<th>NAME AND ADDRESS</th>
<th>Base Bid</th>
<th>HST</th>
<th>Tender Total</th>
<th>Security</th>
</tr>
</thead>
<tbody>
<tr>
<td>RODCO MECHANICAL (2014) LTD., (TB), 257 Main Rd., Holyrood, NL, A0A2R0</td>
<td></td>
<td></td>
<td>$266,466.00</td>
<td></td>
</tr>
</tbody>
</table>

TRANSPORTATION TENDERS (Only)

PRE-TENDER ESTIMATE OF COST:

<table>
<thead>
<tr>
<th></th>
<th>Base Bid</th>
<th>Materials</th>
<th>Other Charges</th>
<th>Engineering</th>
</tr>
</thead>
</table>

POST-TENDER ESTIMATE OF COST:

<table>
<thead>
<tr>
<th></th>
<th>Base Bid</th>
<th>Materials</th>
<th>Other Charges</th>
<th>Engineering</th>
</tr>
</thead>
</table>

TOTAL COST:

ESTIMATED SUBSTANTIAL COMPLETION DATE:

DESIGN MANAGER:

CONSTRUCTION MANAGER:

RECOMMENDED TENDER:

TENDER ANALYSIS COMPLETED & RECOMMENDED BY:

CONTRACT AWARD:

AMOUNT Less HST:

REVIEWED BY:

(Approved By) (Date)

REMARKS:

Report Number: 0014 Date Printed: 2019/08/27