GOVERNMENT OF NEWFOUNDLAND AND LABRADOR
Department of Transportation and Works

REPORT AFTER PUBLIC TENDER CALL

TENDER #: 12022      DOCKET #: 12022      TENDER CLOSING DATE & TIME: 2019/08/27 3:00:00PM


PROJECT #:  

NUMBER OF TENDERS RECEIVED: 2      NUMBER OF ADDENDUM ISSUED:  

CHAIRMAN: Curtis Cook      SECRETARY: Dana Slade      CONSULTANT:

SCHEDULE OF TENDERS

<table>
<thead>
<tr>
<th>NAME AND ADDRESS</th>
<th>Base Bid</th>
<th>HST</th>
<th>Tender Total</th>
<th>Security</th>
</tr>
</thead>
<tbody>
<tr>
<td>H &amp; H ENTERPRISES, P. O. Box 1240, Wabush, NL, A0R1B0</td>
<td>$0.00</td>
<td>$0.00</td>
<td>8613 875.75</td>
<td></td>
</tr>
<tr>
<td>J &amp; T SNOW &amp; DIRT SERVICES INC., 9 Bowater Street, P.O. Box 984, Wabush, NL, A0R1B0</td>
<td>$0.00</td>
<td>$0.00</td>
<td>2964 475.00</td>
<td></td>
</tr>
</tbody>
</table>

TRANSPORTATION TENDERS (Only)

PRE-TENDER ESTIMATE OF COST:

<table>
<thead>
<tr>
<th>Base Bid</th>
<th>Materials</th>
<th>Other Charges</th>
<th>Engineering</th>
</tr>
</thead>
</table>

POST-TENDER ESTIMATE OF COST:

<table>
<thead>
<tr>
<th>Base Bid</th>
<th>Materials</th>
<th>Other Charges</th>
<th>Engineering</th>
</tr>
</thead>
</table>

ESTIMATED SUBSTANTIAL COMPLETION DATE:

DESIGN MANAGER: Brian Compton

CONSTRUCTION MANAGER:

RECOMMENDED TENDER:

AMOUNT Less HST:  

TENDER ANALYSIS COMPLETED & RECOMMENDED BY:  

REVIEWED BY:  

CONTRACT AWARD:

(Approved By)  

(Date)  

REMARKS:

Report Number: 0014      Date Printed: 2019/08/27