GOVERNMENT OF NEWFOUNDLAND AND LABRADOR  
Department of Transportation and Works

REPORT AFTER PUBLIC TENDER CALL

TENDER #:  11603  
DOCKET #:  11603  
TENDER CLOSING DATE & TIME:  2019/01/18 12:00:00PM

TENDER DESCRIPTION:  119-18PHP - Pulverize and Repave Various Sections of Route 420, White Bay South Highway

PROJECT #:  

NUMBER OF TENDERS RECEIVED:  5  
NUMBER OF ADDENDUM ISSUED:  

CHAIRMAN:  Stephen Slaney  
SECRETARY:  Deanne Adams  
CONSULTANT:  

SCHEDULE OF TENDERS

<table>
<thead>
<tr>
<th>NAME AND ADDRESS</th>
<th>Base Bid</th>
<th>HST</th>
<th>Tender Total</th>
<th>Security</th>
</tr>
</thead>
<tbody>
<tr>
<td>MARINE CONTRACTORS INC. , 4 White Lakes Road, P.O. Box 640, Corner Brook, NL, A2H6GI</td>
<td>2,612,955.85</td>
<td>2,608,665.50</td>
<td></td>
<td></td>
</tr>
<tr>
<td>PROFESSIONAL GRADING &amp; CONTR , P.O. Box 581, Gander, NL, A1W1W8</td>
<td>3,101,632.25</td>
<td>3,098,332.90</td>
<td></td>
<td></td>
</tr>
<tr>
<td>J-I CONTRACTING LIMITED , P.O. Box 9068, Charlottetown, NL, A5A2C2</td>
<td>2,310,266.00</td>
<td>2,306,966.60</td>
<td></td>
<td></td>
</tr>
<tr>
<td>NORTECH CONSTRUCTION CO LTD , 446 Newfoundland Drive, St. John's, NL, A1A4G7</td>
<td>2,051,625.95</td>
<td>2,048,326.60</td>
<td></td>
<td></td>
</tr>
<tr>
<td>MIKE KELLY &amp; SONS LTD , P.O. Box 43, Howley, NL, A0K3E0</td>
<td>2,051,625.95</td>
<td>2,048,326.60</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

TRANSPORTATION TENDERS (Only)

PRE-TENDER ESTIMATE OF COST:

<table>
<thead>
<tr>
<th>Item</th>
<th>Base Bid</th>
<th>Materials</th>
<th>Other Charges</th>
<th>Engineering</th>
<th>TOTAL COST:</th>
</tr>
</thead>
</table>

POST-TENDER ESTIMATE OF COST:

<table>
<thead>
<tr>
<th>Item</th>
<th>Base Bid</th>
<th>Materials</th>
<th>Other Charges</th>
<th>Engineering</th>
<th>TOTAL COST:</th>
</tr>
</thead>
</table>

ESTIMATED SUBSTANTIAL COMPLETION DATE:

DESIGN MANAGER:

CONSTRUCTION MANAGER:

RECOMMENDED TENDER:

TENDER ANALYSIS COMPLETED & RECOMMENDED BY:

AMOUNT Less HST:

REVIEWED BY:

CONTRACT AWARD:

(Approved By)  
(Date)

REMARKS:

Report Number: 0014  
Date Printed: 2019/01/18