GOVERNMENT OF NEWFOUNDLAND AND LABRADOR
Department of Transportation and Works

REPORT AFTER PUBLIC TENDER CALL

TENDER #: 11647
DOCKET #: 11647
TENDER CLOSING DATE & TIME: 2019/03/12 12:00:00PM

TENDER DESCRIPTION: 117-18PHP - Rehabilitate a section of R70 between Lower Island Cove & Caplin Cove & a section of R70-53, Main St, Caplin Cove. Replacement of multiplate structure at R70-53, Main St Caplin Cove. Placement of surface course asphalt on R80 near New Chelsea. Stabilization work at multiplate structure at R70, Lower Island Cove.

PROJECT #: 11647 TENDER CLOSING DATE & TIME: 2019/03/12 12:00:00PM

NUMBER OF TENDERS RECEIVED: 2

TENDER ANALYSIS COMPLETED & RECOMMENDED BY: 

RECOMMENDED TENDER: 

CONTRACT AWARD: 

REMARKS:

Report Number: 0014
Date Printed: 2019/03/12

Chairman: Stephen Slaney
Secretary: Deanne Adams

Consultant:

SCHEDULE OF TENDERS

<table>
<thead>
<tr>
<th>NAME AND ADDRESS</th>
<th>Base Bid</th>
<th>HST</th>
<th>Tender Total</th>
<th>Security</th>
</tr>
</thead>
<tbody>
<tr>
<td>CONCORD PAVING LTD, P.O. Box 779, Carbonar, NL, A1Y1C3</td>
<td>0</td>
<td>$2,534.74</td>
<td>749.50</td>
<td></td>
</tr>
<tr>
<td>FARRELLS EXCAVATING LTD, P.O. Box 909, Mount Pearl, NL, A1N3C8</td>
<td>0</td>
<td>$2,641.75</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

PRE-TENDER ESTIMATE OF COST:

<table>
<thead>
<tr>
<th>Base Bid</th>
<th>Materials</th>
<th>Other Charges</th>
<th>Engineering</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

TOTAL COST: 

POST-TENDER ESTIMATE OF COST:

<table>
<thead>
<tr>
<th>Base Bid</th>
<th>Materials</th>
<th>Other Charges</th>
<th>Engineering</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

TOTAL COST: 

ESTIMATED SUBSTANTIAL COMPLETION DATE:

DESIGN MANAGER:

CONSTRUCTION MANAGER: Bill Skanes

REVIEWED BY: 

AMOUNT Less HST: 

(Approved By) 

(Date)